

ADDENDUM #1
for
BID–Wireless Upgrades
(1/21/2022)

Clarifications:

- 1) Please also provide with your bid:
 - a) 3 previous projects you have worked on close to this magnitude with references.
 - b) Provide a list and background for team members and/or partners that will be used on the project.
 - c) Specify the unit price per WAP and the unit material price per 1000 linear foot for cable, as shown in the modified bid form (attached).
 - d) Specify cost in Add. Alt. No. 1 to replace 2500 linear feet of cable from 6 to 6A as shown in modified bid form (attached).

- 2) We are extending the due date of the bid by 1 (one) week. **New due date is March 8th, 2022.** See modified project dates below:
 - a) **Evidence of Best & Good Faith Effort (4:00 PM):** **Tuesday, February 8, 2022**
 - b) **Receipt of Bids (4:00 PM):** **Tuesday, February 8, 2022**
 - c) Intent to Award Bid: Friday, March 25, 2022
 - d) Notice to Proceed: Monday, March 28, 2022

Questions:

- 1) How much 6 cable needs replaced with 6A? Is there any sort of count? Or do we know which areas of the building still have 6 and not 6A? **Answer: PCCA direction is to use existing cabling infrastructure for existing WAPs replacement. The new CAT6A cabling shall be for new installations and locations. Include in the new bid form (attached) the cost to change 6 to 6A as specified.**

- 2) We would like to submit Cisco Meraki AP, MR Series, for substitution to the specified Cambium AP units as specified:
 - *This is a cloud manageable AP just like the Cambium.
 - *The Meraki is widely in use with many of our large customers and readily available and serviceable.
 - *We have multiple partners for these systems that would include the networking and day 2 service requirements.
 - *This would be a full turn key solution.
 - *Additional Notes: The specific models we are looking at are:
 - MR56 for indoor access points
 - MR86 for outdoor access points

Answer: The Authority is not providing product validation during this phase of bidding. The Authority will evaluate alternate manufacturers that meet or exceed the BOD product based on performance, scalability, flexibility and ease of use.

- 3) Does this project require union labor? Must the cabling be performed by union members only? Must the access point installation be performed by union members only? **Answer: Any work covered by a union trade, must be performed by union workers.**
- 4) How can you hold an installer responsible for fixing the mistakes of a bad design by someone else? We would never take on the responsibility for someone else's design. **Answer: The installer is responsible to what was provided accordingly in the design and for providing a complete and operational system.**
- 5) The design shows deficiencies in coverage on almost every predicted drawing. The walls appear to be pretty much the same type throughout which is likely not realistic. **Answer: The db loss for each wall type was considered when using the Ekahau software design. The WIFI coverage for locations was coordinated with the Owner.**
- 6) The existing heat map readings use a color scheme that does not match the provided scale. **Answer: The floor map is scaled to match the color scheme as provided by the heat map readings.**
- 7) Based on the coverage plans shown on the predictive map, I am not convinced the mounting height is right in the ball rooms. Especially for those with tall ceilings. Coverage in these ball rooms (which tend to have large crowds and lots of displays) is very optimistic and not realistic. Mounting an omni antenna at heights over 22ft causes a lot of loss of signal before it ever reaches the intended users. Generally, when we need to mount over 22ft up, we use external antennas (directional or omni, high gain) to overcome the distance. **Answer: The current Xirrus Access Point provided WIFI coverage in the ballroom areas. The additional Access Points as per designed considered directional antennas at ceiling heights to provide ample WIFI coverage. Alternate layouts may be provided with backup heat mapping and submitted for approval during the shop drawing process.**
- 8) Straight line installs create a lot of self-interference and lead to dead spaces. Layout should be alternating in these larger rooms. Like a checkerboard pattern. **Answer: Software analysis was used to provide the best location of Wireless Access Points. The radio channel interference was eliminated when using the suggested radio channel settings. Alternate layouts may be provided with backup heat mapping and submitted for approval during the shop drawing process.**
- 9) Wall-mounted directional antennas in ball rooms are a good idea but they are too low. Any displays will block signal. Most displays are made of light aluminum framing which will create a lot of multipath signals. **Answer: The current Xirrus Access Point provided WIFI coverage in the ballroom areas. The additional Access Points as per designed considered directional antennas at ceiling heights to provide ample WIFI coverage. Alternate layouts may be provided with backup heat mapping and submitted for approval during the shop drawing process.**
- 10) There are several areas on the design where the APs are way too close together (under 15ft apart), and other areas where they are way too far apart. **Answer: The existing Access Point Infrastructure is to be re-used and the current AP coverage heat mapping was to determine existing coverage. This intent is to replace Xirrus Access Points and providing additional AP to increase coverage. Alternate layouts may be provided with backup heat mapping and submitted for approval during the shop drawing process.**

- 11) On many of the floor plans, the plan shows walls, but then none are drawn in on the predictive. For example, Level 5 – New Hear Map Plan Ballroom “W” S.E. The kitchen shows many walls that were not drawn in. Either they don’t actually exist, or they missed this. Many other floor plans show walls missing in various spots. **Answer: The predictive heat mapping considered currently available as-built drawing sets. Alternate layouts may be provided with backup heat mapping and submitted for approval during the shop drawing process.**
- 12) Based on the current supply chain issues, the timeline might be too aggressive. Many of the parts needed for this effort are going to be hard to come by. **Answer: The timeline is not set in stone. We understand there are supply chain issues and you will have to be working around events in the building as well. We want the work completed as soon as possible, but if timeline extends beyond the initial year timeline for valid reasons, we are okay with that.**
- 13) Floor to floor was likely not factored in based on the broken up drawings. We would have stitched the drawings together to create single floors and then properly stacked them into a building. **Answer: These floor plans are the only available as-built drawings. Floor-stacking is also another method of providing coverage mapping but the results would be the same. Alternate layouts may be provided with backup heat mapping and submitted for approval during the shop drawing process.**
- 14) Will PCCA provide space for the trash dumpster provided by the contractor during the project? **Answer: Yes, we will provide space on the loading dock for your dumpster. Note, the dumpster may need to change dock locations on occasion if we have a large show move in or move out where it is located at the time. You will need to work on dock number location with our building and show schedule.**
- 15) Is there a schedule of events planned over the next 365 days available to the bidder? **Answer: See attached PCC event schedule. However, it should be noted that the schedule is updated on a regular basis as events are added and drops off.**
- 16) Is a bid bond required with our submission? Will the vendor be able to charge PCCA for the cost to gain the bid and performance bonds? **Answer: Yes, bid bond is required. No, you can not charge PCCA for costs associated with getting the bonds.**
- 17) Is PCCA providing and configuring new PoE+ network switches to supply ports to the new APs provided by the contractor? **Answer: POE switches are existing to remain. If additional power is required for the AP, the injectors or power supplies will be equipment provided and installed by the contractor.**
- 18) If any existing switch ports are being utilized, are the ports PoE+ ? **Answer: Yes, they are. Main switch infrastructure models: N77-C7710, WS-C2960XR-48FPD-I, WS-C3750E-48PD-SF**
- 19) Please confirm that existing Cat6 cable run and wall mount will be used where a new AP is replacing an existing AP? **Answer: The intention is to reuse cable. Mounting based on the AP is the contractor’s responsibility.**
- 20) The contractor can provide Enterprise APs that can meet desired specs, however, the contractor is not responsible for the supplied design. How will specs be review by PCCA? **Answer: The supplied design was to provide location of new WAPs to provide increased coverage. The**

installer is responsible to what was provided accordingly in the design and for providing a complete and operational system to the satisfaction of the drawings and PCCA.

- 21) Page 76 of the Wireless specifications mentions Cambium access points - will other Enterprise Access Points such as Commscope Ruckus, Aruba Networks or Extreme Networks be considered? **Answer: Yes, other vendor's Access Points will be considered provided this is cloud-managed and capabilities equivalent to the specifications. That may not specifically include the models listed here. The contractor will be required to meet or exceed the design for coverage purposes.**
- 22) Can we bill upon completion of installation milestones? I.e., every 100 cable runs. **Answer: Bill monthly on work done that month.**
- 23) What are the hours of access to the facility? **Answer: The building is open and has security 24/7. Typically, contractors work 7 to 3:30, but you are welcome to work outside those hours if you like. Just need to coordinate with security.**
- 24) Will a permit be required to run the cabling? **Answer: It is not anticipated that a permit is required to run low voltage cabling.**
- 25) What length in years of manufacturer support (1, 3 or 5 years) are you looking to purchase with the new hardware and software? **Answer: 5 years.**
- 26) What is name and contact information for the on-site lift rental? **Answer: Eastern Lift Adam Cantagallo 443-871-5243. acantagallo@esaternlifttruck.com**
- 27) What is the name and contact for a dumpster to remove debris? **Answer: Republic Services Maggie Shaeffer 267-767-5268 mshaeffer@republicservices.com**
- 28) In the event work must be stopped for a prolonged period (i.e., Pandemic), can the vendor bill for all completed work and associated parts received but not installed? **Answer: The vendor can bill for all completed work up to that point. We do billings each month. Material that is not yet installed but is on-site can be billed for material cost.**
- 29) Can PCCA provide the Ekahau planning that was used in the design? **Answer: No, the output of the Ekahau software was already presented in the design package.**
- 30) Can PCCA provide the site survey Ekahau planning that was used in the design? **Answer: No, the output of the Ekahau software was already presented in the design package.**
- 31) Page 83, section D, #2 what is the model # of the Oberon enclosure your suggesting? **Answer: Refer to installation details.**
- 32) What are the wireless requirements outdoors? How many outdoor AP's are needed and where are the outdoor AP's located? **Answer: See Floor plan for location of Wireless Access Points.**
- 33) Why is the outdoor AP a different standard? a) Is this a limitation of the Cambium solution? **Answer: As stated in the specifications document 2.5E, the outdoor access points shall comply with general performance requirements in addition to the additional requirements suited for an**

outdoor access point device. b) If AP's are outdoor how is -65 obtainable? Answer: The design was using a predictive analysis to meet the requirement.

34) Are there any specific Capacity or Bandwidth Requirements or thresholds? Answer: Ekahau Software Best Practices were used.

Default Requirement: Ekahau Best Practices

Requirement	Ekahau Best Practices	Delete	Add	Make Default
Criteria				
		2.4GHz	5GHz	
■ Signal Strength	Min	-67	-67	dBm
■ Secondary Signal Strength	Min	OFF	-67	dBm
■ Tertiary Signal Strength	Min	OFF	OFF	dBm
■ Signal-to-Noise Ratio	Min	20	25	dB
■ Data Rate	Min	24	24	Mbps
■ Channel Interference	Max	2	1	
at minimum Signal Strength		-85	-85	dBm
■ Number of Access Points	Min	OFF	OFF	
at min.		OFF	OFF	dBm
■ Round Trip Time (RTT)	Max	200	200	ms
■ Packet Loss	Max	0	0	%
Apply the same criteria to both bands		<input type="checkbox"/>		

35) Are there any General Video Requirements? 4k or 8k Video requirements? Answer: There is no requirement to run any video (including 4k or 8k) over the wireless network.

36) What is the expected end-user experience? How are you measuring that experience? Answer: Minimum of 25Mbps over 90% of the coverage zone (see Section 2.2 in the Specification document for full list of performance requirements).

37) Is marketing expecting to collect data from the wireless system? Answer: Yes, data usage and other reporting tools will help PCCA determine usage.

38) Who is providing the Hardware Bill of Material? Answer: Contractor/Vendor to provide the Bill of Material.

39) Are there any LAN switching upgrades or additional switches being considered? Answer: There are no LAN switch upgrades planned.

- 40) Are you open to alternative Vendors other than Cambium? **Answer: Yes. They must meet or exceed the specifications required for this project.**
- 41) What is the expectation for Contractor post-installation Event Support? **Answer: Provide post-install validation that meets or exceeds the design.**
- 42) Is a post-installation Validation being considered? (Referring to section 275400 – 1) **Answer: Yes, required for substantial completion.**
- 43) Are there any existing "Non-Cisco" hardware represented in LAN that require integration? (Referring to section 275400 – 2) **Answer: The current infrastructure uses Xirrus hardware and network management. Since Xirrus technology is end-of-life, a replacement technology will not require any integration.**
- 44) Please confirm: Is 25x the average number of configurable SSIDs? (Referring to section 275400 – 5) **Answer: Correct, the vendor shall follow current PCCA settings.**
- 45) How many radius servers? Do they reside on the Local LAN same as the Wireless Controller? (Referring to section 275400 – 5) **Answer: There is only one radius server and this resides on the Local LAN network.**
- 46) Are 802.11e requirements pre-determined or are there new parameters to be configured? Are there any existing QoS mapping to LAN switching? (Referring to section 275400 – 5) **Answer: VoIP calling is not a requirement of this project. The main objective is to provide coverage using the 2.4Ghz and 5Ghz spectrum.**
- Is Public WLAN considered "Guest Access"? Is this tied to a single SSID or multiple SSIDs? Will public WLAN have access to other LANs or Internet-Only? Is there a customized Guest Portal required? (Referring to section 275400 – 5) **Answer: Currently have "Guest Access" to Public WLAN tied to a single SSID with access to the internet only. No customized Guest Portal required.**
- 47) Are LAN switches capable of PoE+ or UPoE requirements (referring to section 275400 – 9)? **Answer: See question 18.**
- 48) What are existing WLAN controllers (referring to section 275400 – 12)? **Answer: Xirrus WLAN controllers.**
- 49) If migrating to cloud controller, who will provide Cloud Licenses? **Answer: The AP vendor will provide cloud licenses.**
- 50) Is formal classroom training required (referring to section 275400 – 15)? **Answer: Yes, training is required.**
- 51) What is the scope of the RFP to replace or modify the existing Wifi environment? **Answer: The scope of the RFP includes the following: Replace all existing Xirrus Environment and additional access points to provide increased WIFI coverage.**
- 52) In the site survey, where are the AP's mounted and what are the antenna types? **Answer: Refer to the Floor plan details.**

- 53) Site Survey appears to be coverage model, what are the device/density expectations during a show? **Answer: Provide full coverage that provides ample signal strength based off the heat map requirements to fill all current dead spots.**
- 54) Please fully define your requirement for IPSEC? (Page 77) **Answer: To provide data authentication security for the exchange of data between 2 data points based on the standard.**
- 55) Are there any requirements for wireless networks per vendor? **Answer: There shall only be one wireless network managed by the owner. It is not the intent to have a 3rd party wireless vendor manage the network.**
- 56) Does the solution require customers of the convention center to have control of their own wireless partition? **Answer: No.**
- 57) Are partial responses permitted? Example: Can respondents provide a bid only for the WiFi equipment and services related to configuration and testing OR bid only the low voltage cable and AP installation work? **Answer: No, the bid must be submitted in full with all work required per the drawings and specifications.**
- 58) Referring to Section 2.2 PERFORMANCE REQUIREMENTS, C - Minimum WLAN Performance Criteria: Is a full post installation survey to be quoted to heatmap the entire facility to show that it meets or does not meet the criteria? If it does not meet the performance criteria, is the respondent responsible for any cost to improve signal or perform additional work to ensure the network meets those criteria? **Answer: Full post installation survey is required to validate the installation meets the performance indicated in the contract documents. If the coverage is lacking in a specific area that is shown in the design heatmaps the contractor shall remediate at no cost. If the coverage meets the design intent but does not meet the owner's needs, additional arrangements can be discussed.**
- 59) Referring to Section 2.5 HARDWARE REQUIREMENTS Number 13: WLAN Controllers a. The Owner shall provide new or existing WLAN controllers to support the additional WAPs to be installed as part of the Project Works. Does this mean that respondents should quote AP hardware and any recommended AP support only with any cloud management licensing, controller hardware, or controller AP licensing being provided by the PACC outside of this contract? **Answer: The owner is not providing controllers. The contractor shall provide all of the above along with AP cloud management and licensing as required for a fully operational system at no additional burden to the owner.**
- 60) Should respondents include cloud management licensing, controller hardware and controller AP licensing as options in their responses? If so, is there a specified term of 1, 3 or 5 years that the PACC is requesting for cloud/controller licensing and support? **Answer: The intent is to provide the owner with a cloud managed system. All aspects to achieve that goal must be quoted as so there is no additional installation or licensing fees day 1. The term shall be for a standard 5 year period.**
- 61) Notes #2 & #3 on the demolition drawings (SS1.101 – SS1.504) indicate that the contractor is to determine which cabling is currently Cat6 and which is Cat6A. Does PCCA have a list of how many of the 282 existing locations need to have the cabling replaced and which do not? **Answer: The new Wireless Access Point shall have new CAT6A cabling. The current**

infrastructure with old Xirrus Access Point shall maintain current horizontal infrastructure at this time. Include in the new bid form (attached) the cost to change 6 to 6A as specified.

- 62) Could you please confirm if the heat maps are for information only and if the contractor is responsible for full coverage and final placement? **Answer: The heat maps were done to determine current coverage and augment infrastructure to provide additional coverage and deemed as final placement of WAPs. Alternate layouts may be provided with backup heat mapping and submitted for approval during the shop drawing process.**
- 63) Is the contractor responsible for painting any newly installed conduit? **Answer: Yes, any new conduit in public areas and exposed should be painted by the contractor to match as close to the background it is running across as possible. Also, any locations that have been altered and require touch up painting IE walls where an existing WAP has been removed and/or a new WAP does not fully cover.**
- 64) Will the existing WAP wall brackets fit the new WAP's, or do we need to install new brackets? **Answer: It is the intention to reuse the L-Bracket WAPs that fit the Cambium WAPs that are the BOD. Should an approved model WAP not fit this bracket it is the contractor's responsibility to provide new brackets.**
- 65) Will we be required to lay down any floor protection if we are working off lifts? **Answer: Yes, floor protection is required. Lift tires must be wrapped adequately with layers of tape, plastic or commercially available tire cover. Any boxes or crates on carpeted surfaces need to be protected by polyethylene sheeting underneath. Any front of house hard surfaces (e.g. marble, terrazzo, tile, etc.) or areas where forklifts will be moving need at least 1 layer of 6mil polyethylene sheeting under 1 layer of 3/4" or greater plywood to minimize possible floor damage.**
- 66) Who is responsible supplying and programming all Wireless equipment? **Answer: The vendor/contractor.**
- 67) On each drawing there is a wireless count table. For example, on drawing SS2.103 there are 25 existing and 41 new devices. The net change is 16. Looking at this drawing only 8 of the new WAPs have notes for new cabling. I found 8 other WAPs with no WAP number next to them. Do these require new cabling as well? **Answer: All new WAP installations will require new CAT6A cabling.**
- 68) Do you have a schedule for installation? The RFP states 365 days from NTP. Is there known windows that we will not be able to work? **Answer: See attached show schedule for an idea of show dates. The owner will work with the respondent to put an installation schedule in place. We do anticipate you needing to jump around the building to do the work so as not to interfere with shows, but there should not be much of any complete down time as back of house work can still be done when shows are going on. 365 days is our standard contact time, but if there are abnormal material delays or show delays, etc., we will work through those.**
- 69) Can all work be done between the hours of 7:00am and 3:30pm? **Answer: The only areas we anticipate you will need to work outside the 8am to 5pm hours are in our main office areas. The rest of building you should be able to work the standard hours, moving around shows as needed.**

- 70) We see manufacturer Cambium WIFI6 identified in the Hardware Requirements section (275400 - 6). Will the PCCA consider equivalent manufacturers? If so, how will those equivalent manufacturers be scored when the bids are reviewed? **Answer: Alternate manufacturers that meet or exceed the BOD product based on performance, scalability, flexibility and ease of use will be considered.**
- 71) With regards to the AP stations showing “New Cat6A”, should we assume the ones not marked do not need new cable? **Answer: The cabling for the existing WAPs that are to be replaced may be required to be extended through proper termination means and remain under 100M distance. It is not the intention to provide full new runs.**
- 72) The schedule on page #SS7.001, shows “New IDF”. Is there a requirement to build a new IDF somewhere? **Answer: No this is the “official” terminology for this IDF.**
- 73) Please confirm all fiber is existing and no new fiber required for this project. **Answer: Fiber is not anticipated for this project.**

Attachments:

- 1) Revised bid form pricing sheets and scope of work (4 pages)
- 2) PCC Event Schedule as of 1/24/22 (4 pages)

TOTAL BID: Base Bid + Add. Alt. No. 1

_____ (DOLLARS) (\$ _____)

UNIT PRICING:

1 (one) Wireless Access Point:

_____ (DOLLARS) (\$ _____)

Material cost for 1000 linear feet of Cat6A cable:

_____ (DOLLARS) (\$ _____)

Bid Package – Wireless Upgrades

Scope of Work

BASE BID:

- 1) **Contractor to provide all labor, materials, tools, and equipment required to perform the selective demolition and removal of current wireless system materials as stated on the drawings and specifications. Contractor to provide their own dumpster for disposal.**
- 2) **Contractor to provide all labor, materials, and equipment required to perform the complete installation of the new wireless system materials as stated on the drawings and specifications and ensure wireless coverage meets all requirements.**
- 3) **Contractor to schedule work so not to disrupt the daily operations of the PA Convention Center.**
- 4) **Project documents:**
 - a) **Drawings: PCCA WiFi Upgrades (129 pages)**
 - b) **Specifications: Facility-Wide IT Wireless Modifications/Upgrades (85 pages)**
 - c) **Exhibits AA through GG:**
found at <https://paconvention.cobblestone.software/gateway/DocumentLibrary.aspx>
 - Exhibit AA: Anti-Discrimination Policy**
 - Exhibit BB: Solicitation for participation**
 - Exhibit CC: Best & Good Faith Efforts**
 - Exhibit DD: Code of Conduct**
 - Exhibit EE: Drug-Free Workplace Policy**
 - Exhibit FF: Contractor Safety Checklist**
 - Exhibit GG: Sustainability Commitment Form & Guidelines**

ADD. ALT. NO. 1:

- 1) **Contractor to provide all labor, materials, tools, and equipment required to perform the selective demolition and removal of current Cat6 cable. Contractor to provide their own dumpster for disposal.**
- 2) **Contractor to provide all labor, materials, and equipment required to perform the complete installation of the new Cat6A cables.**
- 3) **Contractor to schedule work so not to disrupt the daily operations of the PA Convention Center.**
- 4) **Project documents:**
 - a) **Drawings: PCCA WiFi Upgrades (129 pages)**

b) **Specifications: Facility-Wide IT Wireless Modifications/Upgrades (85 pages)**

c) **Exhibits AA through GG:**

found at <https://paconvention.cobblestone.software/gateway/DocumentLibrary.aspx>

Exhibit AA: Anti-Discrimination Policy

Exhibit BB: Solicitation for participation

Exhibit CC: Best & Good Faith Efforts

Exhibit DD: Code of Conduct

Exhibit EE: Drug-Free Workplace Policy

Exhibit FF: Contractor Safety Checklist

Exhibit GG: Sustainability Commitment Form & Guidelines

2022 Event Schedule through 12.31.22

Event ID	Description	Booked Spaces	Status	In Date	Start Date	End Date	Out Date	Attend ance
23525	Experimental Biology 2022	100A; 100B; 101; 102- AB; 103- ABC; 104-AB; 105-AB; 106-AB; 107-AB; 108-AB; 109-AB; 110-AB; 111-AB; 112-AB; 113-ABC; 114; 115-ABC; 116; 117; 118-ABC; 119-AB; 120-ABC; 121-ABC; 122-AB; 123; 124; 125; 126-A; 126-B; 201-ABC; 202-AB; 203-AB; 204-ABC; 300; 301; 302; 303-AB; 304 (VIP); 305; 306; Ballroom AB; Grand Hall; Hall AB; Hall C; Hall E; Hall G; Registration Bridge East; Registration Bridge West; Terrace Ballroom 1; Terrace Ballroom 2; Terrace Ballroom 3; Terrace Ballroom 4	Licensed (32)	03/30/22	04/01/22	04/06/22	04/07/22	12,000
24305	Hot Chocolate 15K/5K	Hall F	Firm/Definite	03/30/22	03/31/22	04/01/22	04/01/22	12,000
24382	FAN EXPO Philadelphia formerly Wizard World	115-ABC; 116; 117; 118-ABC; 119-AB; 120-ABC; 121-ABC; 122-AB; 123; 124; 125; 126-AB; Broad Street Registration/Atrium; Hall DE; Hall G; Terrace Ballroom 1-2-3-4	Licensed (32)	04/04/22	04/08/22	04/10/22	04/10/22	25,000
24475	PHL PCMA Global	108-A; 108-B	Licensed (32)	04/07/22	04/07/22	04/07/22	04/07/22	75
22238	Aesthetics Congress Communications	201-ABC; 202-AB; 203-AB; 204-ABC; 300 - 303 Meeting Rooms; Hall A; Registration Bridge East	Licensed (32)	04/08/22	04/10/22	04/11/22	04/12/22	3,000
18691	East Coast Volleyball NEQ 2022	201-A; 201-B; 201-C; 202-A; 202-B; 203-A; 203-B; 204-A; 204-B; 204-C; 300; 301; 302; 303-A; 303-B; 304 (VIP); 305; 306; 307-A; 307-B; 308; 309; 310; Ballroom AB; Hall A; Hall BC; Hall DE; Registration Bridge East; Registration Bridge West; Terrace Ballroom 1-2-3-4; Terrace Ballroom Pre-function	Licensed (32)	04/13/22	04/13/22	04/25/22	04/25/22	34,000
24218	African American History & Culture Showcase	108-AB; 109-AB; 110-AB; 111-AB; 112-AB; 113-ABC; 114	Licensed (32)	04/22/22	04/22/22	04/24/22	04/24/22	3,500
24553	City of Philadelphia Dental and Eye Exams	100A; 100B; 101; 103- ABC; 104-AB; 105-AB; 106-AB; 107-AB; Hall F	Tentative (28)	04/22/22	04/23/22	04/24/22	04/25/22	3,000
24492	Black Beauty Expo	Hall G	Tentative (28)	04/23/22	04/23/22	04/24/22	04/25/22	1,500
13942	American Association of Neurological Surgeons (AANS)	101; 102 - 107 Meeting Rooms; 108-AB; 109-AB; 110-AB; 111-AB; 112-AB; 113-ABC; 114; 200 Level Meeting Rooms; 300 Level Meeting Rooms; Ballroom AB; Ballroom Prefunction; Hall A; Hall B; Hall C; Registration Bridge East; Registration Bridge	Licensed (32)	04/25/22	04/29/22	05/02/22	05/03/22	7,000
24463	Insight PA Cyber Charter School State	123; 124; 125; 126-A; 126-B	Licensed (32)	04/25/22	04/25/22	04/28/22	04/28/22	100
24565	AL DIA Diversity Career Fair	118-A; 118-B; 118-C	Firm/Definite (30)	04/28/22	04/28/22	04/28/22	04/28/22	300
19496	Broad Street Run	Hall E	Licensed (32)	04/28/22	04/28/22	04/30/22	04/30/22	40,000
24462	Insight PA Cyber Charter School State	123; 124; 125; 126-A; 126-B	Licensed (32)	05/02/22	05/02/22	05/05/22	05/05/22	100
24481	ACC Greater Philadelphia In-House Counsel Conference	109 - 113 Meeting Rooms; 109-AB; 110-AB; 111-AB; 112-AB; 113-ABC; 114; Terrace Ballroom 1-2; Terrace Ballroom 3; Terrace Ballroom 4	Licensed (32)	05/03/22	05/04/22	05/04/22	05/04/22	500
24561	Yu Gi Oh Regional Tournament	Terrace Ballroom 1; Terrace Ballroom 2; Terrace Ballroom Pre-function	Firm/Definite (30)	05/07/22	05/07/22	05/07/22	05/07/22	500
24461	Insight PA Cyber	123; 124; 125; 126-A; 126-B	Licensed (32)	05/09/22	05/09/22	05/12/22	05/12/22	100
23682	Thomas Jefferson University	120-ABC; 121-ABC; 122-AB; Broad Street Registration/Atrium; Terrace Ballroom 1-2-3-4	Licensed (32)	05/09/22	05/12/22	05/13/22	05/13/22	2,700
21139	CPhi North America	102- A; 102- B; 103- A; 103- B; 103- C; 104-A; 104-B; 105-A; 105-B; 106-A; 106-B; 107-A; 107-B; 108-A; 108-AB; 108-B; 109-A; 109-B; 110-A; 110-B; 111-A; 111-B; 112-A; 112-B; 113-A; 113-B; 113-C; 201-A; 201-B; 201-C; 202-A; 202-B; 203-A; 203-B; 204-A; 204-B; 204-C; 300; 301; 302; 303-A; 303-B; 304 (VIP); 305; 306; 307-A; 307-B; 308; 309; 310; Ballroom AB; Ballroom Prefunction; Grand Hall; Hall A; Hall B; Hall C	Licensed (32)	05/13/22	05/17/22	05/21/22	05/21/22	8,000
23928	Black Enterprise BE FWD	120-ABC; 121-ABC; 122-AB; 123; 124; 125; 126-A; 126-B; Broad Street Registration/Atrium; Hall G; Terrace Ballroom 1-2; Terrace Ballroom 1-2-3-4	Licensed (32)	05/17/22	05/18/22	05/20/22	05/21/22	1,200
22183	IEEE ICRA	108-AB; 109 - 113 Meeting Rooms; 109-AB; 110-AB; 111-AB; 112-AB; 113-ABC; 114; 115 -118 Meeting Rooms; 115-B; 118-B; 119-AB; 120-122 Meeting Rooms; 122-AB; 123; 124; 125; 126-A; 126-AB; 126-B; Broad Street Registration/Atrium; Grand Hall; Hall D; Hall DE; Hall E; Terrace Ballroom 1-2-3-4	Licensed (32)	05/20/22	05/21/22	05/27/22	05/27/22	2,800
24574	Global Partner Summit 2022	100A; 100B; 101; 102- A; 102- B; 103- A; 103- B; 103- C; 104-A; 104-B; 105-A; 105-B; 106-A; 106-B; 107-A; 107-B; 108-A; 108-B; 109-A; 109-B; 110-A; 110-B; 111-A; 111-B; 112-A; 112-B; 113-A; 113-B; 113-C; 114; 115-A; 115-B; 115-C; 116; 117; 307-A; 307-B; 308; 309; 310; Hall C	Tentative (28)	05/31/22	05/31/22	06/10/22	06/10/22	0
23779	17th Congress of the International Society for Advancement of Cytometry (ISAC)	120-122 Meeting Rooms; 123; 124; 125; 126-A; 126-AB; 126-B; Broad Street Registration/Atrium; Hall E; Terrace Ballroom 1-2-3; Terrace Ballroom 4	Licensed (32)	06/01/22	06/05/22	06/07/22	06/08/22	1,300
23554	IEEE Photovoltaic Specialists Conference - PVSC 2022	201-ABC; 202-AB; 203-AB; 204-ABC; Ballroom B; Food Court; Grand Hall; Hall B; Hall F; Overlook Bar/Lounge	Licensed (32)	06/03/22	06/06/22	06/10/22	06/10/22	1,500

24166	AFL CIO 29th Quadrennial Convention	115-A; 115-B; 115-C; 116; 117; 118-A; 118-B; 118-C; 119-AB; 120-A; 120-ABC; 120-B; 120-C; 121-A; 121-ABC; 121-B; 121-C; 122-A; 122-AB; 122-B; 123; 124; 125; 126-AB; Broad Street Registration/Atrium; Hall D; Hall E; Terrace Ballroom 1-2-3-4	Licensed (32)	06/06/22	06/12/22	06/15/22	06/17/22	2,000
24178	Association for Computing Machinery ACM/SIGMOD 2022	201-A; 201-B; 201-BC; 201-C; 202-A; 202-AB; 202-B; 203-A; 203-AB; 203-B; 204-AB; 204-C; Ballroom A; Ballroom B; Grand Hall; Hall B; Registration Bridge West	Licensed (32)	06/11/22	06/11/22	06/17/22	06/17/22	500
23796	Transportation Building & Construction (TB&C)	Ballroom AB; Ballroom Prefunction; Grand Hall	Firm/Definite (30)	06/21/22	06/22/22	06/22/22	06/22/22	1,100
20464	National Athletic Trainers Association NATA	100A; 100B; 101; 102-A; 102-B; 103-A; 103-B; 103-C; 104-A; 104-B; 105-A; 105-B; 106-A; 106-B; 107-A; 107-B; 108-A; 108-AB; 108-B; 109-A; 109-B; 110-A; 110-B; 111-A; 111-B; 112-A; 112-B; 113-A; 113-B; 113-C; 114; 115-A; 115-B; 115-C; 116; 117; 118-A; 118-B; 118-C; 119-A; 119-AB; 119-B; 120-A; 120-B; 120-C; 121-A; 121-B; 121-C; 122-A; 122-B; 201-A; 201-B; 201-C; 202-A; 202-B; 203-A; 203-B; 204-A; 204-B; 204-C; 300 - 303 Meeting Rooms; 304 - 306 Meeting Rooms; 307 - 310 Meeting Rooms; Grand Hall; Hall A; Hall B; Hall BCD2; Hall C; Hall D; Registration Bridge East; Registration Bridge West; Terrace Ballroom 1; Terrace Ballroom 1-2-3-4; Terrace Ballroom 2; Terrace Ballroom 3; Terrace Ballroom 4	Licensed (32)	06/24/22	06/28/22	07/01/22	07/02/22	14,000
20214	AFSCME Biennial International Convention	100A; 100B; 101; 102 - 107 Meeting Rooms; 102-A; 102-B; 103-A; 103-B; 103-C; 104-A; 104-B; 105-A; 105-B; 106-A; 106-B; 107-A; 107-B; 108-AB; 109 - 113 Meeting Rooms; 109-A; 109-B; 110-A; 110-B; 111-A; 111-B; 112-A; 112-B; 113-A; 113-B; 113-C; 114; 115-ABC; 116; 117; 118-ABC; 119-AB; 120-ABC; 121-ABC; 122-AB; 123; 124; 125; 126-AB; 201-A; 201-ABC; 201-B; 201-C; 202-A; 202-AB; 202-B; 203-A; 203-AB; 203-B; 204-A; 204-ABC; 204-B; 204-C; 300; 300 Level Meeting Rooms; 301; 302; 303-A; 303-B; 304 (VIP); 305; 306; 307-A; 307-B; 308; 309; 310; Ballroom AB; Broad Street Registration/Atrium; Grand Hall; Hall ABC; Hall D; Hall E; Hall F; Hall G; Registration Bridge East; Registration Bridge West; Terrace Ballroom 1, 2, 3, 4; Terrace Ballroom Prefunction	Licensed (32)	07/02/22	07/10/22	07/14/22	07/16/22	6,000
22704	Zeta Phi Beta Sorority, Inc. 2022 National Grand Boule	102-AB; 103-ABC; 104-AB; 105-AB; 106-AB; 107-AB; 108-AB; 109-AB; 110-AB; 111-AB; 112-AB; 113-ABC; 114; 201-ABC; 202-AB; 203-AB; 204-ABC; 300; 301; 302; 303-AB; 304 (VIP); 305; 306; 307-AB; 308; 309; 310; Ballroom AB; Grand Hall; Hall A; Hall B; Hall C; Hall F; Registration Bridge East; Registration Bridge West	Licensed (32)	07/18/22	07/20/22	07/24/22	07/25/22	6,000
24168	Mazzoni Trans Health Conference	115-A; 115-B; 115-C; 116; 117; 118-A; 118-B; 118-C; 119-A; 119-AB; 119-B; 120-122 Meeting Rooms; 120-A; 120-B; 120-C; 121-A; 121-B; 121-C; 122-A; 122-B; 123; 123-126 Meeting Rooms; 124; 125; 126-AB; Broad Street Registration/Atrium; Hall G	Licensed (32)	07/20/22	07/20/22	07/24/22	07/24/22	8,000
23409	Pennsylvania Board of Law Examiners	119-AB; 120-122 Meeting Rooms; 120-ABC; 121-ABC; 122-A; 122-B; 307 - 310 Meeting Rooms; 307-AB; 308; 309; 310; Hall D; Hall DE; Hall E	Licensed (32)	07/21/22	07/27/22	07/28/22	07/29/22	1,481
18439	American Veterinary Medical Association (AVMA)	100A; 100B; 101; 102-AB; 103-ABC; 104-AB; 105-AB; 106-AB; 107-AB; 108-AB; 109-AB; 110-AB; 111-AB; 112-AB; 113-ABC; 114; 115-ABC; 116; 117; 118-ABC; 119-A; 119-B; 120-A; 120-B; 120-C; 121-A; 121-B; 121-C; 122-A; 122-B; 123; 124; 125; 126-A; 126-B; 201-ABC; 202-AB; 203-AB; 204-ABC; 300; 301; 302; 303-AB; 304 (VIP); 305; 306; Ballroom AB; Broad Street Registration/Atrium; Grand Hall; Hall A; Hall B; Hall C; Registration Bridge East; Registration Bridge West	Licensed (32)	07/26/22	07/29/22	08/02/22	08/02/22	10,000
24498	City of Philadelphia Law Department CLE Seminar	102 - 107 Meeting Rooms; 102-AB; 103-ABC; 104-AB; 105-AB; 106-AB; 107-AB; 108-AB; Registration 100 East (Outside rooms 101-107); Registration 100 South West (Outside room 119)	Licensed (32)	08/03/22	08/04/22	08/04/22	08/04/22	300
24494	MUNA	120-AB; 120-ABC; 121-A; 121-B; 121-C; 122-B; 123; 124; 126-AB; Broad Street Registration/Atrium; Hall D; Hall E; Terrace Ballroom 1-2-3-4; Terrace Ballroom 2-3-4	Tentative (28)	08/03/22	08/05/22	08/07/22	08/08/22	2,000
24433	Pri Med DBC Conference Philadelphia	201-ABC; 202-AB; 203-AB; 204-ABC; Ballroom A; Ballroom B; Ballroom Prefunction; Grand Hall; Hall F; Registration 200 Level	Licensed (32)	08/16/22	08/17/22	08/18/22	08/18/22	600
24109	Home Delivery World 2022 (HDW)	120-A; 120-B; 120-C; 121-A; 121-B; 121-C; 122-A; 122-B; 123; 124; 125; 126-A; 126-B; Broad Street Registration/Atrium; Hall D; Hall E	Licensed (32)	08/29/22	08/31/22	09/01/22	09/02/22	1,000
24564	Entrepreneurial Expo	201-A; 201-B; 201-C; 202-A; 202-B; 203-A; 203-B; 204-A; 204-B; 204-C; Ballroom A; Ballroom B; Ballroom Prefunction; Grand Hall	Tentative (28)	09/01/22	09/01/22	09/02/22	09/02/22	0
20574	American Academy of Otolaryngology Annual Conference & Exposition - American Academy of Otolaryngology- Head and Neck Surgery	102-A; 102-B; 103-A; 103-B; 103-C; 104-A; 104-B; 105-A; 105-B; 106-A; 106-B; 107-A; 107-B; 108-AB; 109-AB; 110-AB; 111-AB; 112-AB; 113-ABC; 114; 115-ABC; 116; 117; 118-ABC; 119-AB; 120-ABC; 121-ABC; 122-AB; 123; 124; 125; 126-AB; 200 Level Meeting Rooms; 300 - 303 Meeting Rooms; 304 (VIP); 305; 306; 307-A; 307-B; 308; 309; 310; Ballroom AB; Grand Hall; Hall AB; Hall C	Licensed (32)	09/06/22	09/11/22	09/14/22	09/15/22	9,000

23106	Philadelphia High School:	Hall F	Firm/Definite (30)	09/09/22	09/09/22	09/10/22	09/10/22	12,000
16505	Society of Cable Telecommunications Engineers (SCTE)2022	102 - 107 Meeting Rooms; 108-AB; 109 - 113 Meeting Rooms; 114; 115 -118 Meeting Rooms; 119-AB; 120-122 Meeting Rooms; 123-126 Meeting Rooms; 200 Level Meeting Rooms; 300 - 303 Meeting Rooms; 304 - 306 Meeting Rooms; 307 - 310 Meeting Rooms; Ballroom AB; Broad Street Registration/Atrium; Hall A; Hall B; Hall C; Hall D; Hall E; Registration Bridge East; Registration Bridge West; Terrace Ballroom 1-2-3-4	Licensed (32)	09/14/22	09/20/22	09/22/22	09/23/22	10,000
24260	Boys & Girls Clubs of Philadelphia	Ballroom A; Ballroom AB; Ballroom B; Grand Hall; Hall F	Licensed (32)	09/15/22	09/15/22	09/16/22	09/16/22	1,000
21331	Natural Products Expo East 2022	100A; 100B; 101; 102- AB; 103- ABC; 104-AB; 105-AB; 106-AB; 107-AB; 108-AB; 109-AB; 110-AB; 111-AB; 112-AB; 113-ABC; 114; 115-ABC; 116; 117; 118-ABC; 119-AB; 120-ABC; 121-ABC; 122-AB; 123; 124; 125; 126-AB; 201-ABC; 202-AB; 203-AB; 204-ABC; 300; 301; 302; 303-AB; 304 (VIP); 305; 306; 307-AB; 308; 309; 310; Ballroom AB; Ballroom Prefunction; Broad Street Registration/Atrium; Grand Hall; Hall A; Hall ABCDE; Hall B; Hall C; Hall D; Hall E; Hall F; Hall G; Registration Bridge East; Registration Bridge West; Terrace Ballroom 1; Terrace Ballroom 1-2-3-4; Terrace Ballroom 2; Terrace Ballroom 3; Terrace Ballroom 4	Licensed (32)	09/24/22	09/28/22	10/01/22	10/05/22	20,000
22915	Pennsylvania Conference for Women 2022	100A; 100B; 101; 102 - 107 Meeting Rooms; 102- AB; 103- ABC; 104-AB; 105-AB; 106-AB; 107-AB; 108-AB; 109 - 113 Meeting Rooms; 109-AB; 110-AB; 111-AB; 112-AB; 113-ABC; 114; 200 Level Meeting Rooms; 201-ABC; 202-AB; 203-AB; 204-ABC; 300 Level Meeting Rooms; Ballroom A; Ballroom AB; Ballroom B; Ballroom Prefunction; Food Court; Grand Hall; Hall A; Hall AB; Hall B; Hall C; Hall D; Hall E; Hall F; Overlook Bar/Lounge; Registration 100 East (Outside rooms 101-107); Registration 100 South West (Outside room 119); Registration 100 West (Outside rooms 109-114); Registration 200 Level; Registration A; Registration B; Registration Bridge East; Registration Bridge West; Registration C; Registration D; Registration E	Firm/Definite (30)	10/05/22	10/06/22	10/07/22	10/08/22	8,000
21621	Magnet Conference (American Nurse Credentialing Center-ANCC)	100A; 100B; 101; 102 - 107 Meeting Rooms; 108-AB; 109 - 113 Meeting Rooms; 114; 115-ABC; 116; 117; 118-ABC; 119-AB; 120-ABC; 121-ABC; 122-AB; 123; 124; 125; 126-AB; 200 Level Meeting Rooms; 300 Level Meeting Rooms; Ballroom AB; Broad Street Registration/Atrium; Grand Hall; Hall A; Hall ABCDE; Hall B; Hall C; Hall D; Hall E; Registration Bridge East; Registration Bridge West; Terrace Ballroom 1-2-3-4	Licensed (32)	10/07/22	10/13/22	10/15/22	10/16/22	10,000
24489	Digital Pharma East 2022	201-A; 201-B; 201-C; 202-A; 202-B; 203-A; 203-B; 204-A; 204-B; 204-C; Ballroom AB; Grand Hall; Hall A	Firm/Definite (30)	10/16/22	10/17/22	10/20/22	10/20/22	500
24527	M&A EAST Conference	109-AB; 110-AB; 111-AB; 112-AB; 113-ABC; 114; Registration 100 West (Outside rooms 109-114); Registration Bridge East	Firm/Definite (30)	10/17/22	10/17/22	10/18/22	10/18/22	500
16198	Association for Financial Professionals - AFP Annual Conference	100A; 100B; 101; 102- A; 102- B; 103- A; 103- B; 103- C; 104- A; 104-B; 105-A; 105-B; 106-A; 106-B; 107-A; 107-B; 108-A; 108-B; 109-A; 109-B; 110-A; 110-B; 111-A; 111-B; 112-A; 112-B; 113-A; 113-B; 113-C; 114; 115-A; 115-B; 115-C; 116; 117; 118-A; 118-B; 118-C; 119-A; 119-B; 120-A; 120-B; 120-C; 121-A; 121-B; 121-C; 122-A; 122-B; 123; 124; 125; 126-A; 126-B; 201-ABC; 202-AB; 203-AB; 204-ABC; 304 - 306 Meeting Rooms; 307-A; 307-B; 308; 309; 310; Broad Street Registration/Atrium; Hall B; Hall C; Hall D; Hall E; Registration Bridge East; Registration Bridge West; Terrace Ballroom 1-2-3-4	Licensed (32)	10/19/22	10/22/22	10/26/22	10/26/22	6,000
22396	Discovery Day	200 Level Meeting Rooms; Ballroom AB; Grand Hall; Registration Bridge East; Registration Bridge West	Tentative (28)	10/26/22	10/27/22	10/27/22	10/27/22	500
24350	2022 Philadelphia National College Fair	102 - 107 Meeting Rooms; 102- AB; 103- ABC; 104-AB; 105-AB; 106-AB; 107-AB; 304 - 306 Meeting Rooms; Hall B	Tentative (28)	10/27/22	10/29/22	10/30/22	10/30/22	12,000
24531	Philadelphia Bike Expo	123; 124; 125; Broad Street Registration/Atrium; Hall E	Firm/Definite	10/27/22	10/29/22	10/30/22	10/31/22	3,100
18782	North American Cystic Fibrosis Conference - Cystic Fibrosis Foundation	100A; 100B; 101; 102- A; 102- AB; 102- B; 103- A; 103- ABC; 103- B; 103- C; 104-A; 104-AB; 104-B; 105-A; 105-AB; 105-B; 106-A; 106-AB; 106-B; 107-A; 107-AB; 107-B; 108-A; 108-AB; 108-B; 109-AB; 110-AB; 111-AB; 112-AB; 113-ABC; 114; 115-ABC; 116; 117; 118-ABC; 119-AB; 120-ABC; 121-ABC; 122-AB; 123; 124; 125; 126-AB; 201-A; 201-B; 201-C; 202-A; 202-B; 203-A; 203-B; 204-A; 204-B; 204-C; 300; 301; 302; 303-AB; 304 (VIP); 305; 306; 307-AB; 308; Ballroom A; Ballroom AB; Ballroom B; Ballroom Prefunction; Grand Hall; Hall A; Hall B; Registration Bridge East; Registration Bridge West; Terrace Ballroom 1-2-3; Terrace Ballroom 1-2-3-4; Terrace Ballroom 4	Licensed (32)	10/31/22	11/02/22	11/06/22	11/06/22	5,000

15789	American College of Rheumatology	101; 102- A; 102- B; 103- A; 103- B; 103- C; 104-A; 104-B; 105-A; 105-B; 106-A; 106-B; 107-A; 107-B; 108-A; 108-B; 109-A; 109-B; 110-A; 110-B; 111-A; 111-B; 112-A; 112-B; 113-A; 113-B; 113-C; 114; 115-A; 115-B; 115-C; 116; 117; 118-A; 118-B; 118-C; 119-A; 119-B; 120-A; 120-B; 120-C; 121-A; 121-B; 121-C; 122-A; 122-B; 123; 124; 125; 126-A; 126-B; 201-A; 201-B; 201-C; 202-A; 202-B; 203-A; 203-B; 204-A; 204-B; 204-C; 300; 301; 302; 303-A; 303-B; 304 (VIP); 305; 306; 307-A; 307-B; 308; 309; Ballroom A; Ballroom B; Ballroom Prefunction; Broad Street Registration/Atrium; Grand Hall; Hall A; Hall B; Hall C; Hall D; Hall E; Hall G; Registration Bridge East; Registration Bridge West; Terrace Ballroom 1-2-3-4	Licensed (32)	11/07/22	11/11/22	11/15/22	11/17/22	10,000
24505	Philadelphia Museum	Hall F	Licensed (32)	11/07/22	11/10/22	11/13/22	11/14/22	8,000
21343	Philadelphia Marathon	Hall F	Licensed (32)	11/16/22	11/18/22	11/19/22	11/20/22	16,000
24280	Philadelphia Chapter CREW	126-AB; Green Room (TERR BR); Terrace Ballroom 1; Terrace Ballroom 1-2-3-4; Terrace Ballroom 2-3-4; Terrace Ballroom Prefunction	Firm/Definite (30)	11/17/22	11/18/22	11/18/22	11/18/22	600
24219	Wolfel & Associates Invades Invade Philly	201-ABC; 202-AB; 203-AB; 204-ABC; Registration 200 Level	Licensed (32)	11/18/22	11/19/22	11/19/22	11/19/22	300
24032	Thomas Jefferson University Gala (COVID)	201-AB; 201-C; 202-AB; 203-AB; 204-ABC; Ballroom AB; Ballroom Prefunction; Grand Hall; Hall F	Tentative (28)	11/28/22	11/30/22	11/30/22	11/30/22	1,000
19133	National Council for the Social Studies (NCSS)	100A; 100B; 101; 102- A; 102- B; 103- A; 103- B; 103- C; 104-A; 104-B; 105-A; 105-B; 106-A; 106-B; 107-A; 107-B; 108-A; 108-B; 201-ABC; 202-AB; 203-AB; 204-ABC; Ballroom A; Ballroom B; Ballroom Prefunction; Hall F; Registration Bridge East; Registration Bridge West	Licensed (32)	11/29/22	12/02/22	12/03/22	12/04/22	4,500
22821	PAX Unplugged 2022	109-AB; 110-AB; 111-AB; 112-AB; 113-ABC; 115-ABC; 116; 117; 118-ABC; 119-AB; 120-ABC; 121-ABC; 122-AB; 123; 124; 125; 126-AB; 300 - 303 Meeting Rooms; 304 - 306 Meeting Rooms; 307 - 310 Meeting Rooms; Broad Street Registration/Atrium; Hall A; Hall AB; Hall B; Hall C; Hall DE; Hall G; Terrace Ballroom 1-2-3-4	Licensed (32)	11/29/22	12/02/22	12/04/22	12/05/22	23,000
21233	Philadelphia Sports Congress/Army-Navy	123-126 Meeting Rooms; 201-ABC; 202-AB; 203-AB; 204-ABC; Ballroom AB; Grand Hall; Hall BC; Terrace Ballroom 1-2-3-4	Tentative (28)	12/06/22	12/09/22	12/09/22	12/10/22	2,000
24051	HiJinx	Hall C; Hall D; Hall E; Hall G	Tentative (28)	12/23/22	12/29/22	12/30/22	01/03/23	0